| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 460 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 235, 486. 09 ROUTE : TOLL
CALL ORDER : 460 CONTRACT I D : RT-24400- A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,242,214.75 100. 0000%
2 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 3,592,442, 22 110. 8021%
3 35-1106884 ELLAS CONSTRUCTI ON CO $ 3,854, 258.09 118. 8773%
4  35-1339168 LAPORTE CONSTRUCTI ON CO $ 3,861,342.24 119. 0958%
| (1) 35-0918397 | (2) 35-1035114 | (3) 35-1106884
| RIETH RILEY CONSTRUCTI ON | SUPERI OR OONSTRUCTI ON CO | ELLAS CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  RENOVATI ON OF TOLL PLAZA
I I I
0001 105-01925 6.000 MOS | 2900. 00000 17400. 00| 1100. 00000 6600. 00| 1300. 00000 7800. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  17050. 00000 17050. 00|  25000. 00000 25000. 00]  31000. 00000 31000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  160500. 00000 160500. 00]  185000. 00000 185000. 00|  190000. 00000 190000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 24372.000 n2 | 9. 00000 219348. 00| 5. 60000 136483. 20| 5. 60000 136483. 20
PAVEMENT, REMOVE , REI NFORCED | | [
0005 202- 02278 527.000 m | 30. 00000 15810. 00| 4. 00000 2108. 00| 5. 42000 2856. 34
CURB, CONCRETE, REMOVE | | I
0006 202- 05677 13.000 EACH| 4770. 00000 62010. 00| 1500. 00000 19500. 00| 5070. 00000 65910. 00
BARRI ER | SLAND, REMOVE | | [
0007 202-52710 150. 000 n2 | 11. 70000 1755. 00| 7. 00000 1050. 00| 6. 00000 900. 00
S| DEWALK, CONCRETE, REMOVE | | [
0008 203- 02000 2298.000 n8 | 15. 00000 34470. 00| 29. 00000 66642. 00| 14. 00000 32172.00
EXCAVATI ON,  COVMON | | |
0009 203- 60778 LUMP|  10360. 00000 10360. 00| 5000. 00000 5000. 00| 4300. 00000 4300. 00
GRADI NG | | |
0010 210- 05839 LUMP| 5000. 00000 5000.00]  15000. 00000 15000. 00|  30000. 00000 30000. 00
TEMPORARY LANE CONTROLLER LI GHTS | | |
0011 210- 05839 LUMP| 5000. 00000 5000.00]  15000. 00000 15000. 00|  30000. 00000 30000. 00
TEMPORARY PLAZA LI GHTI NG | | |
0012 210- 05873 LUMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00|  10000. 00000 10000. 00
TESTING , MATERI AL | | [
0013 210- 06382 LUMP|  425000. 00000 425000. 00| 616000. 00000 616000. 00|  700000. 00000 700000. 00
CANOPY , 18.3 mX 94.2 m | | |
0014 210- 06382 LUVP|  21000. 00000 21000. 00|  30000. 00000 30000. 00] 126000. 00000 126000. 00

CANOPY , DEMOLI TI ON AND REMOVAL | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 460 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 235, 486. 09 ROUTE : TOLL
CALL ORDER . 460 CONTRACT | D : RT-24400-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035114 | (3) 35-1106884

| RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON CO
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 210- 06709 6.000 EACH 7400. 00000 44400. 00| 8100. 00000 48600. 00| 9100. 00000 54600. 00
AUTOMATI C CO N MACHI NE ENCLOSURES | | |

0016 210- 06717 LUMP|  11300. 00000 11300.00|  16250. 00000 16250. 00| 8200. 00000 8200. 00
ENVI RONVENTAL PLAZA CLEANI NG | | |

0017 304- 06464 2298.000 18 | 58. 00000 133284. 00| 20. 00000 45960. 00| 21. 50000 49407. 00
SUBBASE FOR PCCP 53D SLAG | | |

0018 501- 05240 4616.000 m | 33. 80000 156020. 80| 20. 00000 92320. 00| 24. 30000 112168. 80
CONTRACTI ON JO NT, DL | | |

0019 501- 05310 172.000 m | 550. 00000 94600. 00| 225. 00000 38700. 00| 90. 00000 15480. 00
TERM NAL JO NT | | |

0020 502- 06327 22792.000 n2 | 45.90000  1046152. 80| 39. 00000 888888. 00| 42. 80000 975497. 60
PCCP, 250 nm, REI NFORCED, CLASS C [ | |

0021 601-05011 11.000 EACH  16160. 00000 177760.00]  25000. 00000 275000. 00|  19200. 00000 211200. 00
BARRI ER | SLAND TYPE |, 49 m LENGTH | | |

0022 601- 05011 2.000 EACH  16160. 00000 32320.00|  50000. 00000 100000.00]  40000. 00000 80000. 00
BARRI ER | SLAND TYPE |1, 72 m LENGTH | | |

0023 603- 04244 26.000 EACH, 2000. 00000 52000. 00| 2150. 00000 55900. 00| 1960. 00000 50960. 00
GATE I I I

0024 604- 06070 100.000 n2 | 54. 50000 5450. 00| 40. 00000 4000. 00| 32. 45000 3245. 00
S| DEWALK, CONCRETE | |

0025 605- 06100 527.000 m | 40. 20000 21185. 40| 30. 00000 15810. 00| 32. 25000 16995. 75
CURB, |NTEGRAL, C, CONCRETE | |

0026 712- 04784 2.000 EACH 2660. 00000 5320. 00| 5000. 00000 10000. 00| 6000. 00000 12000. 00
STRUCTURE , WALK BRI DGE | | |

0027 715- 05432 80.000 m | 260. 00000 20800. 00| 175. 00000 14000. 00| 230. 00000 18400. 00
Pl PE, SLOTTED VANE DRAIN, 600 nm [ [ |

0028 715- 92037 120.000 m | 73. 00000 8760. 00| 30. 00000 3600. 00| 37. 00000 4440. 00
PI PE, PVC, 100 mm | | |

0029 720- 44000 4.000 EACH 240. 00000 960. 00| 250. 00000 1000. 00| 540. 00000 2160. 00
CASTING ADJUST TO GRADE | |

0030 728- 98377 LUMP|  50625. 00000 50625. 00|  44550. 00000 44550.00|  35000. 00000 35000. 00
MASONRY COATI NG | | |

0031 801- 01093 8.000 EACH 650. 00000 5200. 00| 600. 00000 4800. 00| 560. 00000 4480. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN | | I
ASSEMBLY FLASHI NG 45 nph | | I

0032 801- 06606 12.000 EACH 125. 00000 1500. 00| 100. 00000 1200. 00| 150. 00000 1800. 00
BARRI CADE, 111B | | |

0033 801- 06640 16.000 EACH 110. 00000 1760. 00| 115. 00000 1840. 00| 80. 00000 1280. 00
CONSTRUCTI ON SIGN, A | | |

0034 801- 06710 480.000 DAY | 10. 00000 4800. 00| 12. 00000 5760. 00| 16. 00000 7680. 00

FLASH NG ARROW S| GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 235, 486. 09 ROUTE : TOLL
CALL ORDER . 460 CONTRACT | D : RT-24400-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035114 | (3) 35-1106884

| RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON CO
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0035 801- 06775 LUMP| 22000. 00000 22000. 00| 11680. 00000 11680. 00| 14000. 00000 14000. 00

MAI NTAI NI NG TRAFFI C | | |
0036 801-09133 2.000 EACH 6250. 00000 12500. 00| 2000. 00000 4000. 00| 5000. 00000 10000. 00

TEMPORARY CHANGEABLE MESSAGE SI GN | | | |
SOLAR POWERED | |
0037 802- 03896 14.000 EACH 150. 00000 2100. 00| 1000. 00000 14000. 00| 1000. 00000 14000. 00

BOLLARD , REMOVE | | |

0038 805- 06722 9.000 EACH 2500. 00000 22500.00|  49000. 00000 441000. 00|  49000. 00000 441000. 00
MESSAGE BOARD , PROGRAMVABLE | |

0039 805- 78746 332.000 m | 52. 00000 17264. 00| 100. 00000 33200. 00| 86. 70000 28784. 40
PREFORMED LOOP DETECTORS | | |

0040 807- 04866 14.000 EACH 800. 00000 11200. 00| 825. 00000 11550. 00| 830. 00000 11620. 00
LUM NAI RE , 175 WATT, M4, DAMP LOCATI ON | | |

0041 807- 04962 20.000 EACH 400. 00000 8000. 00| 2750. 00000 55000. 00| 3500. 00000 70000. 00
LIGHT , LANE CONTROLLER | |

0042 807- 86600 34.000 EACH 400. 00000 13600. 00| 650. 00000 22100. 00| 680. 00000 23120. 00

LUM NAI RE, ROADWAY, H GH PRESSURE | | I
SODI UM 100 WATT | | |

0043 808- 75002 912.000 m | 0. 75000 684. 00| 0. 89000 811. 68 1. 25000 1140. 00
LINE, PAINT, BROKEN, WHI TE, 150 nm | | |

0044 808- 75007 606.000 m | 0. 75000 454, 50| 0. 89000 539. 34| 1. 25000 757. 50
LINE, PAINT, SOLID, VWH TE, 150 nm | |

0045 900- 05012 12.000 EACH 8300. 00000 99600. 00| 6050. 00000 72600. 00| 6200. 00000 74400. 00
TREADLES AND FRAMES | | |

0046 602- 05682 487.000 m | 115. 00000 56005. 00| 125. 00000 60875. 00| 134. 00000 65258. 00
TEMPORARY BARRI ER, WATER FI LLED | | |

0047 304- 06464 3475.000 n8 | 28. 75000 99906. 25| 19. 00000 66025. 00| 19. 50000 67762. 50
SUBBASE FOR PCCP , NO. 8 SLAG | |

SECTI ON TOTALS | $ 3,242, 214. 75| $ 3,592, 442. 22| $ 3,854, 258.09
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS [ $ 3,242,214.75] $ 3,592,442 22| $ 3,854,258.09




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 460 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 235, 486. 09 ROUTE : TOLL
CALL ORDER . 460 CONTRACT | D : RT-24400-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  RENOVATI ON OF TOLL PLAZA

I
0001 105-01925 6.000 M35 | 2049. 63000 12297. 78|

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUNP| 8300. 22000 8300. 22| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  195793. 61000 195793. 61| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 24372.000 n2 | 8. 26000 201312. 72| |
PAVEMENT, REMOVE , REI NFORCED | | |
0005 202- 02278 527.000 m | 11. 99000 6318. 73| |
CURB, CONCRETE, REMOVE [ [ |
0006 202- 05677 13.000 EACH 2159. 42000 28072. 46| |
BARRI ER | SLAND, REMOVE | | |
0007 202-52710 150.000 n2 | 28. 34000 4251. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0008 203- 02000 2298.000 n8 | 30. 19000 69376. 62| |
EXCAVATI ON,  COMMON | [ |
0009 203- 60778 LUMP| 1923. 03000 1923. 03] |
GRADI NG | | |
0010 210- 05839 LUMP|  16930. 00000 16930. 00| |
TEMPORARY LANE CONTROLLER LI GHTS | | |
0011 210- 05839 LUMP|  14930. 00000 14930. 00| |
TEMPORARY PLAZA LI GHTI NG | | |
0012 210- 05873 LUMP|  25000. 00000 25000. 00| |
TESTING , MATERI AL | [ |
0013 210- 06382 LUMP|  626980. 60000 626980. 60| [
CANCPY , 18.3 mX 94.2 m | [ |
0014 210- 06382 LUMP|  70800. 00000 70800. 00| |
CANCPY , DEMOLI TI ON AND REMOVAL | | |
0015 210- 06709 6.000 EACH 8663. 49000 51980. 94| |
AUTOVATI C CO N MACHI NE ENCLOSURES | | |
0016 210- 06717 LUMP| 5680. 00000 5680. 00| |
ENVI RONVENTAL PLAZA CLEANI NG | | |
0017 304- 06464 2298.000 n8 | 40. 35000 92724. 30| |
SUBBASE FOR PCCP 53D SLAG | | |
0018 501- 05240 4616.000 m | 24. 20000 111707. 20| |
CONTRACTI ON JO NT, DL | [ |
0019 501- 05310 172.000 m | 105. 83000 18202. 76 |
TERM NAL JO NT | | |
0020 502- 06327 22792.000 n2 | 47.01000  1071451. 92| |
|

PCCP, 250 nm, REINFORCED, CLASS C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 460 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 235, 486. 09 ROUTE : TOLL
CALL ORDER . 460 CONTRACT | D : RT-24400-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 601-05011 11.000 EACH  11897. 46000 130872. 06|
BARRI ER | SLAND TYPE |, 49 m LENGTH | |
0022 601-05011 2.000 EACH  24646. 17000 49292. 34|
BARRI ER | SLAND TYPE |1, 72 m LENGTH | |
0023 603- 04244 26.000 EACH| 1960. 00000 50960. 00|
GATE | |
0024 604- 06070 100.000 n2 | 72. 20000 7220. 00|
SI DEWALK, CONCRETE | [
0025 605- 06100 527.000 m | 63. 19000 33301. 13|
CURB, |NTEGRAL, C, CONCRETE [ |
0026 712-04784 2.000 EACH 1588. 37000 3176. 74|
STRUCTURE , WALK BRI DGE | |
0027 715- 05432 80.000 m | 201. 61000 16128. 80|
Pl PE, SLOTTED VANE DRAIN, 600 nm [ [
0028 715- 92037 120.000 m | 78. 70000 9444 00|
PI PE, PVC, 100 mm | |
0029 720- 44000 4.000 EACH 304. 88000 1219. 52|
CASTING ADJUST TO GRADE | [
0030 728- 98377 LUMP|  37000. 00000 37000. 00|
MASONRY COATI NG | |

TEMPORARY WORKS| TE SPEED LIM T SI GN | |
ASSEMBLY FLASHI NG 45 nph [ |

0032 801- 06606 12.000 EACH 135. 00000 1620. 00|
BARRICADE, |11B [ |
0033 801- 06640 16. 000 EACH 115. 00000 1840. 00|
CONSTRUCTI ON SI GN, A [ [
0034 801-06710 480. 000 DAY | 12. 00000 5760. 00|
FLASHI NG ARROW SI GN | |
0035 801-06775 LUWP| 36759. 05000 36759. 05|
MAI NTAI NI NG TRAFFI C | |
0036 801-09133 2.000 EACH 6900. 00000 13800. 00|

TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SOLAR POWERED | [

0037 802- 03896 14.000 EACH 218. 65000 3061. 10|
BOLLARD , REMOVE | |
0038 805- 06722 9.000 EACH  48940. 00000 440460. 00|
MESSAGE BOARD , PROGRAMVABLE | |
0039 805- 78746 332.000 m | 86. 70000 28784. 40|
PREFORVED LOOP DETECTORS | |
0040 807- 04866 14.000 EACH| 830. 00000 11620. 00|

|
I
|
I
|
I
I
I
|
I
|
I
|
I
I
I
I
|
0031 801-01093 8.000 EACH 685. 00000 5480. 00| |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

LUM NAIRE , 175 WATT, MH, DAMP LOCATI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 235, 486. 09 ROUTE : TOLL
CALL ORDER . 460 CONTRACT | D : RT-24400-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : TOLL ROAD DI VI SI ON

SET- AS| DE :

DATE : 03/29/00
PACGE : 460 -6

| (4) 35-1339168
| LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

__________________________________________ o e e e e e e e e e e e e m e e =
0041 807- 04962 20.000 EACH 3490. 00000 69800. 00|
LI GHT , LANE CONTROLLER | |
0042 807- 86600 34.000 EACH 680. 00000 23120. 00|
LUM NAI RE, ROADVAY, H GH PRESSURE | |
SODI UM 100 WATT | |
0043 808- 75002 912.000 m | 0. 77000 702. 24]
LINE, PAINT, BROKEN, WH TE, 150 mm | |
0044 808- 75007 606.000 m | 0. 77000 466. 62|
LINE, PAINT, SOLID, WHTE, 150 nm |
0045 900- 05012 12.000 EACH 6928. 37000 83140. 44|
TREADLES AND FRAMVES | |
0046 602- 05682 487.000 m | 132. 43000 64493. 41]
TEMPORARY BARRI ER, WATER FI LLED | |
0047 304- 06464 3475.000 n8 | 28. 14000 97786. 50|
SUBBASE FOR PCCP , NO 8 SLAG | |
SECTI ON TOTALS | $ 3,861, 342. 24

CONTRACT TOTALS [ $ 3,861, 342.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT







